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Community Solar Self-Perform Adder Evaluation Template
For purposes of self-performance, an EEC should receive credit where it materially leads, manages, pays for, and bears risk for the activity, including where licensed professionals or consultants are engaged under the EEC’s direction. This document should be completed and submitted with the Part I application using the 'Additional Documents.
An EEC may claim self-performance through any combination of tasks below that total a minimum of 50 points. 
Not all tasks will apply to all projects, therefore the total points available exceeds 100. The total possible points are equally split between development work and engineering, procurement and construction (EPC) work.
Note: No partial points will be awarded for a task.
Development Activities
	Category
	Sub-Activity
	Points Available
	Points Claimed
	Narrative describing how points were obtained/will be obtained

	Site Assessment & Feasibility
	Site surveys, site plans, plot diagrams
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Irradiance study
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Land use & zoning regulation analysis
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Grid access & interconnection feasibility
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Environmental diligence (wetland, stormwater, wildlife, cultural, etc.)
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	Sub-Total
	25
	Click or tap here to enter text.	

	Stakeholder Engagement & Outreach
	Community engagement
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Landowner outreach
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Ongoing landowner relationship management
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	Sub-Total
	15
	Click or tap here to enter text.	

	Real Estate & Site Control
	Secures executed site control agreement
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Management of site control amendments and ongoing compliance
	2
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Land title survey
	2
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Boundary/topographic survey
	2
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Title commitment/curative
	2
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Other real estate diligence
	2
	Click or tap here to enter text.	Click or tap here to enter text.
	Sub-Total
	15
	Click or tap here to enter text.	

	Interconnection Process
	Interconnection application (prep, submission, utility correspondence)
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Payment of interconnection application fees, study fees, or deposits
	2
	Click or tap here to enter text.	Click or tap here to enter text.
	
	AHJ coordination (e.g., pre‑application meetings, local process management)
	3
	Click or tap here to enter text.	Click or tap here to enter text.
	Sub-Total
	10
	Click or tap here to enter text.	

	Permitting & Regulatory Approvals
	Attendance at zoning, planning, or county board meetings
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Public hearing preparation (e.g., presentation materials, staff comment responses)
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Preparation and submission of permitting applications
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	Sub-Total
	15
	Click or tap here to enter text.	



EPC Activities
	Category
	Sub-Activity
	Points Available
	Points Claimed
	Narrative describing how points were obtained/will be obtained

	System Design
	Electrical design
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Structural design
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	Sub-Total
	10
	Click or tap here to enter text.	

	Procurement
	Procurement of solar panels
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Procurement of inverters
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Procurement of mounting/racking components
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Procurement of electrical components
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	Sub-Total
	20
	Click or tap here to enter text.	

	Construction & Installation
	Infrastructure, foundation, site prep
	10
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Installation of mounting equipment
	10
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Installation of PV modules & inverters
	10
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Cabling
	10
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Substation & electrical infrastructure
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	
	Commissioning
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	Sub-Total
	50
	Click or tap here to enter text.	

	Other
	Up to 5 points may be claimed for an EPC or development activity that is not captured in the above list.
	5
	Click or tap here to enter text.	Click or tap here to enter text.
	Sub-Total
	5
	Click or tap here to enter text.	

	Totals
	165
	Click or tap here to enter text.	
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